

**CITY OF HOBART BOARD OF PUBLIC WORKS AND SAFETY  
Resolution No. 2018-03**

**A Resolution Determining the Lowest Responsible and Responsive Bidder  
and Awarding Contract for Third Street Bridge (Lake County Bridge No. 253)  
Replacement project**

WHEREAS, the Board of Public Works and Safety (“Board”) of the City of Hobart, Indiana (“City”) previously authorized the preparation of specifications and solicitation to bidders for labor and materials to construct a new roadway and pedestrian bridge spanning Lake George at Third Street in the City of Hobart (also known as Lake County Bridge No. 253), together with related site work and improvements to the shoreline adjacent to the bridge; and

WHEREAS, the Board, by its action at a duly noticed public meeting on March 21, 2018 first authorized the publication of Solicitation to Bidders for said Project in the manner required by law, which Solicitation in the proper form was published as required by I.C. 5-3-1 in two (2) newspapers of general circulation in Lake County, Indiana as follows: *The Times* and *The Post-Tribune* on April 16 and April 23, 2017; and

WHEREAS, pursuant to said Notice, bids were received in the Office of the Clerk-Treasurer of the City by 3:00 p.m., June 11, 2018, and were thereupon opened and read aloud by the Clerk-Treasurer, and referred to the Board for action at its meeting of June 20, 2018; and

WHEREAS, two (2) bids were timely received by the Clerk-Treasurer and duly opened and read aloud, the bidders identified as follows:

<u>Name and address of Bidder</u>	<u>Base Bid</u>
Rieth-Riley Construction Co., Inc. 7500 West 5 <sup>th</sup> Avenue Gary, Indiana 46406	\$ 7,758,864.52
Gariup Construction Company, Inc. 3965 Harrison Street Gary, Indiana 46408	\$ 6,483,500.00

and

WHEREAS, the bids were submitted for technical review to Butler, Fairman & Seufert, Inc. (BF&S), the City’s consulting engineers for the project. They were then forwarded to Anthony DeBonis, Jr., Hobart City Attorney, for legal review and the rendition of his official opinion as to the City’s compliance with the bid process required by law and the award of the contracts; and

WHEREAS, the Board has received the report on the technical review of the bids by BF&S, and the oral opinion of the City Attorney as to the award of the contract and compliance of the City with the bid process required by law; and

WHEREAS, the bid instructions provided for the separate bid of one project Alternate, the same being Alternate No.1—precast concrete façade. The City’s consulting engineers have advised and recommended that the Board decline the Alternate; and

WHEREAS, the Board, in evaluating said bids, is required to determine the lowest responsible and responsive bidder as required by I.C. §36-1-12-4 (b)(8), and must do so taking those factors into account specified in I.C. §36-1-12-4 (b)(10) and (11); and

WHEREAS, in making its determination of whether the putative low bidder is the lowest “responsible bidder,” the Board is also required to apply the provisions of the City of Hobart Responsible Bidding Practices Ordinance, HMC §33.200 *et seq.*, as added by Ordinance No. 2015-28, as amended by Ordinance No. 2016-06 (“Ordinances”); and

WHEREAS, the Board, having reviewed the report and opinions noted above, desires to make its finding as to the lowest responsible and responsive bidder, to award the project contract to such bidder, and to spread same upon the public record.

THEREFORE, BE IT RESOLVED by the BOARD OF PUBLIC WORKS AND SAFETY of the CITY OF HOBART, INDIANA that:

1. The Board hereby determines that the project shall consist solely of the items contained within the base bid and rejects the Alternate described above. Accordingly, the bid award will be determined on the basis of the lowest responsible and responsive bidder taking into account only the base bids.

2. The bid of Gariup Construction Co., Inc. is the putative low bid in the amount of \$ 6,483,500.00. The Board now finds that Gariup’s bid conforms in all material respects to the specifications for the project, that the bid complies specifically with the Solicitation for Bids and the instructions to bidders, and that Gariup has complied with all applicable statutes, ordinances, resolutions, and rules pertaining to the award of a public contract.


3. The Board further finds that, in connection with said bid, Gariup Construction Co., Inc. has the ability and capacity to perform the work, and that said bidder also possesses the integrity, character, reputation, competence and experience to support the award of the project contract. Further, Gariup has complied with the provisions of the above-cited Responsible Bidding Practices Ordinance of the City.

4. Based upon said findings, the Board now determines and concludes that Gariup Construction Co., Inc. of Gary, Indiana is the lowest responsible and responsive bidder and awards that corporation the project contract consisting of the bid documents submitted by Gariup together with and including the plans, specifications, conditions, form of agreement, and instructions to bidders.

5. The Board hereby authorizes the City Executive to execute any agreements or other documents necessary to make the contract for the project effective, not inconsistent with the terms of this resolution.

6. The Clerk-Treasurer is requested to notify the bidders of the Board's action, to return the bid bond or other bid security posted by the unsuccessful bidder, and to thank them for their participation in the bid process.

ALL OF WHICH is adopted as the Resolution of the Board of Public Works and Safety of the City of Hobart, Indiana on this 20th day of June, 2018.



BRIAN K. SNEDECOR, Presiding Officer

ATTEST:



DEBORAH A. LONGER, Clerk-Treasurer



June 12<sup>th</sup>, 2018

Anthony DeBonis Jr.  
City Attorney  
City of Hobart  
214 Main St.  
Hobart, IN. 46342

**Headquarters:**  
8450 Westfield Blvd., Suite 300  
Indianapolis, IN 46240-5920  
T 317.713.4615  
F 317.713.4616  
E [bfs@BFSEngr.com](mailto:bfs@BFSEngr.com)  
[www.BFSEngr.com](http://www.BFSEngr.com)

RE: 3<sup>rd</sup> Street over Lake George – Recommendation Letter:  
City of Hobart Board of Public Works and Safety

**Branch Locations:**  
Fort Wayne  
Jeffersonville  
Lafayette  
Merrillville  
Plainfield

Mr. DeBonis,

Founded 1961

We have reviewed the construction bids for the above-referenced project as submitted on June 11<sup>th</sup>, 2018. Our review found Gariup Construction to be the lowest responsive bidder for the base bid. Gariup's Alternate No. 1 was not the lowest bid, however, the combination of the base bid plus Alternate No. 1 effectively does not change Gariup's position as the lowest responsive bidder in the following amount:



Base Bid:	\$6,483,500.00
Base Bid + Alternate No. 1:	\$6,578,350.00

Gariup Construction has completed similar work for projects in the past and it is believed that they are capable of completing the work as required. It is our recommendation that a Notice of Award be issued to Gariup Construction for only the Base Bid.

We appreciate the opportunity to be involved in this important project on behalf of the City of Hobart Board of Public Works and Safety, in cooperation with the Hobart Storm Water District and Lake County, Indiana. If you have any comments or concerns, please contact the undersigned.

Very truly yours,

BUTLER, FAIRMAN and SEUFERT, INC.

Michael Eichenauer, PE  
[meichenauer@bfsengr.com](mailto:meichenauer@bfsengr.com)

# Notice of Award

Date: \_\_\_\_\_

Project: Lake County Bridge No. 253, 3<sup>rd</sup> Street over Lake George

Owner: City of Hobart Board of Public Works and Safety

Owner's Contract No.:

Contract: Base Bid

Engineer's Project No.: 5960

Bidder: Gariup Construction Company

Bidder's Address: 3965 Harrison Street

Gary, IN 46408

You are notified that your Bid dated June 11, 2018 for the above Contract has been considered. You are the Successful Bidder and are awarded a Contract for Base Bid Lake County Bridge No. 253, 3<sup>rd</sup> Street over Lake George

The Contract Price of your Contract is six million four hundred eighty-three thousand five hundred Dollars (\$6,483,500).

3 copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award.

3 sets of the Drawings will be delivered separately or otherwise made available to you immediately.

You must comply with the following conditions precedent within [15] days of the date you receive this Notice of Award.

1. Deliver to the Owner [3] fully executed counterparts of the Contract Documents.
2. Deliver with the executed Contract Documents the Contract security [Bonds] as specified in the Instructions to Bidders (Article 20) and General Conditions (Paragraph 5.01).
3. Other conditions precedent:  
\_\_\_\_\_

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Contract Documents.

\_\_\_\_\_  
City of Hobart Board of Public Works and Safety

Owner

By: \_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Title

Copy to Engineer



BIDS RECEIVED ON: June 11, 2018

BASE BID				Engineers Estimate		Gariup Const. Co.		Rieth-Riley Const. Co.	
Item No.	Description	Quantity	Unit	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Owner's Contingency	150,000	DOL	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
2	Construction Engineering	1	LS	\$149,828.34	\$149,828.34	\$40,000.00	\$40,000.00	\$85,000.00	\$85,000.00
3	Mobilization and Demobilization	1	LS	\$239,725.34	\$239,725.34	\$622,911.00	\$622,911.00	\$365,000.00	\$365,000.00
4	Mobilization and Demobilization for Seeding	4	Each	\$450.00	\$1,800.00	\$550.00	\$2,200.00	\$500.00	\$2,000.00
5	Clearing of Right of Way	1	LS	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$65,000.00	\$65,000.00
6	Storm Water Management Budget	15,000	DOL	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
7	SWGCP Preparation and Implementation Level 1	1	LS	\$20,000.00	\$20,000.00	\$45,000.00	\$45,000.00	\$25,500.00	\$25,500.00
8	Common Excavation	2570	CYS	\$27.50	\$70,675.00	\$35.00	\$89,950.00	\$32.00	\$82,240.00
9	Present Structure, Remove	1	LS	\$100,000.00	\$100,000.00	\$40,000.00	\$40,000.00	\$980,000.00	\$980,000.00
10	Houses and Buildings, Remove Parcel 1	1	LS	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00
11	Pipe, Remove	200	LFT	\$12.00	\$2,400.00	\$5.00	\$1,000.00	\$20.00	\$4,000.00
12	Structure, Remove	1	EACH	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$425.00	\$425.00
13	Curb, Concrete, Remove (walkway)	32	LFT	\$3.00	\$96.00	\$20.00	\$640.00	\$25.00	\$800.00
14	Concrete Steps, Remove	14	EACH	\$175.00	\$2,450.00	\$250.00	\$3,500.00	\$120.00	\$1,680.00
15	Railing, Remove	222	LFT	\$12.00	\$2,664.00	\$8.00	\$1,776.00	\$15.00	\$3,330.00
16	Concrete, Remove	61	SYS	\$9.00	\$549.00	\$25.00	\$1,525.00	\$15.00	\$915.00
17	Pavements, Brick, Remove and Store	12	SYS	\$25.00	\$300.00	\$100.00	\$1,200.00	\$200.00	\$2,400.00
18	Pavements, Brick, Remove	67	SYS	\$15.00	\$1,005.00	\$25.00	\$1,675.00	\$210.00	\$14,070.00
19	Brick Pavers, New	60	SYS	\$300.00	\$18,000.00	\$270.00	\$16,200.00	\$250.00	\$15,000.00
20	Brick Pavers, Reset	12	SYS	\$140.00	\$1,680.00	\$270.00	\$3,240.00	\$250.00	\$3,000.00
21	No. 2 Stone	Deleted Item							
22	Inlet, Type C15	1	EACH	\$2,550.00	\$2,550.00	\$6,000.00	\$6,000.00	\$4,250.00	\$4,250.00
23	Manhole, Type C4	2	EACH	\$2,700.00	\$5,400.00	\$5,000.00	\$10,000.00	\$2,750.00	\$5,500.00
24	Pipe, Type 2 Circular, 18 IN	164	LFT	\$75.00	\$12,300.00	\$115.00	\$18,860.00	\$70.00	\$11,480.00
25	Pipe, Type 2 Circular, 15 IN	114	LFT	\$56.00	\$6,384.00	\$105.00	\$11,970.00	\$60.00	\$6,840.00
26	Inlet, Type B-15	1	EACH	\$2,550.00	\$2,550.00	\$5,500.00	\$5,500.00	\$2,900.00	\$2,900.00
27	Adjust Casting to Grade	1	EACH	\$475.00	\$475.00	\$500.00	\$500.00	\$500.00	\$500.00
28	Pipe End Section, 18 IN	1	EACH	\$1,320.00	\$1,320.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00
29	Sidewalk Concrete, Remove	250	SYS	\$9.00	\$2,250.00	\$12.00	\$3,000.00	\$10.00	\$2,500.00
30	HMA Surface, Type B	125	TON	\$95.00	\$11,875.00	\$90.00	\$11,250.00	\$102.50	\$12,812.50
31	HMA Intermediate, Type B	295	TON	\$95.00	\$28,025.00	\$80.00	\$23,600.00	\$74.65	\$22,021.75
32	HMA Base, Type B	255	TON	\$90.00	\$22,950.00	\$78.00	\$19,890.00	\$69.20	\$17,646.00
33	Tack Coat	3060	SYS	\$0.50	\$1,530.00	\$0.60	\$1,836.00	\$0.25	\$765.00
34	Joint Adhesive Surface	461	LFT	\$0.75	\$345.75	\$3.00	\$1,383.00	\$2.50	\$1,152.50
35	Joint Adhesive Intermediate	461	LFT	\$0.75	\$345.75	\$3.00	\$1,383.00	\$3.20	\$1,475.20
36	Compacted Aggregate, No. 53	143	CYS	\$40.00	\$5,720.00	\$45.00	\$6,435.00	\$70.00	\$10,010.00
37	Subgrade Treatment, Type IC	1357	SYS	\$20.00	\$27,140.00	\$25.00	\$33,925.00	\$20.00	\$27,140.00
38	Subgrade Treatment, Type II	517	SYS	\$15.00	\$7,755.00	\$18.00	\$9,306.00	\$25.00	\$12,925.00
39	No. 8 Stone	1326	CYS	\$50.00	\$66,300.00	\$50.00	\$66,300.00	\$54.00	\$71,604.00
40	Compacted Aggregate, No. 8	66	CYS	\$65.00	\$4,290.00	\$30.00	\$1,980.00	\$52.00	\$3,432.00
41	HMA for Approaches, Type B	124	TON	\$175.00	\$21,700.00	\$105.00	\$13,020.00	\$94.10	\$11,668.40
42	HMA Patching	5	250	\$150.00	\$750.00	\$210.00	\$1,050.00	\$231.00	\$1,155.00
43	6 inch Concrete, Curb	1448	LFT	\$27.00	\$39,096.00	\$28.00	\$37,648.00	\$20.00	\$28,960.00
44	Sidewalk Concrete, 4 IN with Tooling	1074	SYS	\$80.00	\$85,920.00	\$68.00	\$73,032.00	\$51.75	\$55,579.50
45	Sidewalk Concrete, 4 IN	293	SYS	\$45.00	\$13,185.00	\$54.00	\$15,822.00	\$51.75	\$15,162.75
46	Sidewalk Concrete, 5 IN with Tooling	528	SYS	\$115.00	\$60,720.00	\$78.00	\$41,184.00	\$61.40	\$32,419.20
47	PCCP for Approaches, 9 IN	255	SYS	\$85.00	\$21,675.00	\$105.00	\$26,775.00	\$77.10	\$19,660.50
48	Line, Thermoplastic, Solid Yellow, 4 IN	922	LFT	\$1.50	\$1,383.00	\$1.10	\$1,014.20	\$0.58	\$534.76
49	Line, Thermoplastic, Solid White, 4 IN	922	LFT	\$1.50	\$1,383.00	\$1.10	\$1,014.20	\$0.58	\$534.76
50	Line, Transverse markings, Crosshatch Line 12 IN, Yellow	200	LFT	\$5.00	\$1,000.00	\$3.10	\$620.00	\$1.75	\$350.00
51	Structure, Reinforced 3-Sided Sections, 432 IN x 104 IN	204	LFT	\$7,250.00	\$1,479,000.00	\$5,100.00	\$1,040,400.00	\$6,200.00	\$1,264,800.00
52	Concrete, Class "B", Footings	252.8	CYS	\$600.00	\$151,680.00	\$490.00	\$123,872.00	\$550.00	\$139,040.00
53	Pile, Steel Pipe, 16 IN X 0.375 IN	9216	LFT	\$50.00	\$460,800.00	\$80.00	\$737,280.00	\$85.00	\$783,360.00
54	Pile, Steel Pipe, 12 IN X 0.375 IN	1440	LFT	\$45.00	\$64,800.00	\$70.00	\$100,800.00	\$75.00	\$108,000.00
55	General Pile Shoe, 42 IN	deleted item							
56	Test Pile, Dynamic Production	431	LFT	\$60.00	\$25,860.00	\$85.00	\$36,635.00	\$90.00	\$38,790.00
57	Test Pile, Dynamic Rastrike	6	EACH	\$3,500.00	\$21,000.00	\$4,000.00	\$24,000.00	\$2,000.00	\$12,000.00
58	Dynamic Pile Load Test	6	EACH	\$4,000.00	\$24,000.00	\$1,500.00	\$9,000.00	\$3,500.00	\$21,000.00
59	General Pile Shoe, 16 IN	deleted item							
60	Reinforcing Bars, Epoxy Coated	5305	LBS	\$1.50	\$7,957.50	\$1.80	\$9,549.00	\$2.00	\$10,610.00
61	Reinforcing Bars, Plain	39,626	LBS	\$1.10	\$43,588.60	\$1.60	\$63,401.60	\$2.00	\$79,252.00
62	Riprap, Revetment	455	TON	\$80.00	\$36,400.00	\$80.00	\$36,400.00	\$90.00	\$40,950.00
63	Foundation Seal, Concrete	788	CYS	\$350.00	\$275,800.00	\$350.00	\$275,800.00	\$250.00	\$197,000.00
64	Excavation, Wet	3484	CYS	\$125.00	\$435,500.00	\$55.00	\$191,620.00	\$45.00	\$156,780.00
65	Excavation, Waterway	2195	CYS	\$40.00	\$87,800.00	\$55.00	\$120,725.00	\$28.00	\$61,460.00
66	Remove Coping and Adjust Sheet Piling Elevation	38	LFT	\$35.00	\$1,330.00	\$300.00	\$11,400.00	\$250.00	\$9,500.00

BASE BID				Engineers Estimate		Gariup Const. Co.		Rieth-Riley Const. Co.	
Item No.	Description	Quantity	Unit	Unit Price	Extended Price	Unit Price	Extended Price	Unit	Extended Price
67	Concrete, Class "A", Decorative Wall	28	CYS	\$1,400.00	\$39,200.00	\$3,000.00	\$84,000.00	\$2,500.00	\$70,000.00
68	Concrete, Class "A", Substructure	347.7	CYS	\$900.00	\$312,930.00	\$590.00	\$205,143.00	\$800.00	\$278,160.00
69	Concrete, Class "A", Masonry Piers	2	CYS	\$2,000.00	\$4,000.00	\$4,000.00	\$8,000.00	\$2,750.00	\$5,500.00
70	Steps, Concrete	7	CYS	\$1,900.00	\$13,300.00	\$2,000.00	\$14,000.00	\$3,000.00	\$21,000.00
71	Masonry Face Brick	195	SFT	\$65.00	\$12,675.00	\$100.00	\$19,500.00	\$72.00	\$14,040.00
72	Limestone Cap	867	CFT	\$200.00	\$173,400.00	\$215.00	\$186,405.00	\$187.00	\$162,129.00
73	Sheet Piling	7114	SFT	\$40.00	\$284,560.00	\$54.00	\$384,156.00	\$60.00	\$426,840.00
74	Structure Backfill, Type 4	Deleted item							
75	blank								
76	Structure Backfill, Type 2	1144	CYS	\$55.00	\$62,920.00	\$55.00	\$62,920.00	\$43.00	\$49,192.00
77	Geotextiles for Riprap, Type 1A	678	SYS	\$3.50	\$2,373.00	\$4.00	\$2,712.00	\$4.00	\$2,712.00
78	Limestone, Facade	644	CFT	\$200.00	\$128,800.00	\$225.00	\$144,900.00	\$327.25	\$210,749.00
79	Brick Masonry Veneer Wall	5334	SFT	\$65.00	\$346,710.00	\$50.00	\$266,700.00	\$60.50	\$322,707.00
80	Fence, Aluminum, 3.5 ft	60	LFT	\$115.00	\$6,900.00	\$82.00	\$4,920.00	\$520.00	\$31,200.00
81	Ornamental Bridge Rail	270	LFT	\$200.00	\$54,000.00	\$90.00	\$24,300.00	\$510.00	\$137,700.00
82	Ornamental Bridge Rail, with Lean-to Rail	308	LFT	\$250.00	\$77,000.00	\$130.00	\$40,040.00	\$650.00	\$200,200.00
83	Aluminum Pedestrian Railing (Lake Wall)	307	LFT	\$245.00	\$75,215.00	\$420.00	\$128,940.00	\$420.00	\$128,940.00
84	Handrail, Pedestrian, Rolling-Mounted	Deleted item	LFT						
85	Handrail, Pedestrian, Grade Mounted	240	LFT	\$250.00	\$60,000.00	\$300.00	\$72,000.00	\$205.00	\$49,200.00
86	Seal Coat Graffiti Coating	1850	SFT	\$40.00	\$74,000.00	\$12.00	\$22,200.00	\$10.00	\$18,500.00
87	Sodding, Shade Mix	700	SYS	\$6.00	\$4,200.00	\$10.00	\$7,000.00	\$8.75	\$6,125.00
88	Mulched Seeding, Type U	2000	SYS	\$2.00	\$4,000.00	\$4.00	\$8,000.00	\$2.95	\$5,900.00
89	Top Soil	180	CYS	\$60.00	\$10,800.00	\$80.00	\$14,400.00	\$75.00	\$13,500.00
90	Mulch Hardwood Shredded Bark	10	CYS	\$65.00	\$650.00	\$82.00	\$820.00	\$75.00	\$750.00
91	Plant, Coniferous Evergreen, Cone Broad Upright, over 72 to 96 IN	3	EACH	\$275.00	\$825.00	\$560.00	\$1,680.00	\$550.00	\$1,650.00
92	Plant, Deciduous Shrub, 24 to 36 IN	19	EACH	\$70.00	\$1,330.00	\$90.00	\$1,710.00	\$80.00	\$1,520.00
93	Plant, Deciduous Tree, Single Stem, Over 2.0 to 2.5 IN	7	EACH	\$650.00	\$4,550.00	\$700.00	\$4,900.00	\$650.00	\$4,550.00
94	Plant, Perennial	75	EACH	\$22.00	\$1,650.00	\$28.00	\$2,100.00	\$25.00	\$1,875.00
95	Plant, Perennial, Ornamental Grass	38	EACH	\$20.00	\$760.00	\$38.00	\$1,444.00	\$35.00	\$1,330.00
96	Conduit, PVC 2 IN	1792	LFT	\$8.00	\$14,336.00	\$8.00	\$14,336.00	\$7.00	\$12,544.00
97	Conduit, PVC 4 IN	1470	LFT	\$18.00	\$26,460.00	\$8.00	\$11,760.00	\$20.00	\$29,400.00
98	Handhole, Lighting	3	EACH	\$925.00	\$2,775.00	\$1,000.00	\$3,000.00	\$900.00	\$2,700.00
99	Lighting Foundation Conc W/ Ground, 30 IN x 30 IN x 96 IN	8	EACH	\$950.00	\$7,600.00	\$900.00	\$7,200.00	\$820.00	\$6,560.00
100	Light Pole, Decorative, 16 FT	4	EACH	\$3,200.00	\$12,800.00	\$3,700.00	\$14,800.00	\$3,420.00	\$13,680.00
101	Light pole, Decorative, 25 FT w/ 6 FT Arm	4	EACH	\$4,000.00	\$16,000.00	\$6,000.00	\$24,000.00	\$7,160.00	\$28,640.00
102	Luminaire, Roadway, LED, 200 Watt, Decorative	4	EACH	\$1,550.00	\$6,200.00	\$2,000.00	\$8,000.00	\$1,580.00	\$6,320.00
103	Luminaire, Roadway, LED, 100 Watt, Decorative	4	EACH	\$1,325.00	\$5,300.00	\$2,500.00	\$10,000.00	\$2,290.00	\$9,160.00
104	Wire, NO 4 Copper IN Duct in Trench 4 1/c	1065	LFT	\$9.00	\$9,585.00	\$11.00	\$11,715.00	\$10.10	\$10,756.50
105	Cable Pole Circuit, THWN No. 10 Copper Stranded 1/c copper	390	LFT	\$1.00	\$390.00	\$1.50	\$585.00	\$1.00	\$390.00
106	Connector Kit, Un-Fused	8	EACH	\$40.00	\$320.00	\$22.00	\$176.00	\$20.00	\$160.00
107	Connector Kit, Fused	8	EACH	\$45.00	\$360.00	\$22.00	\$176.00	\$20.00	\$160.00
108	Multi-Compression Fitting, Non Waterproof	7	EACH	\$50.00	\$350.00	\$33.00	\$231.00	\$30.00	\$210.00
109	Multi-Compression Fitting, Waterproof	16	EACH	\$55.00	\$880.00	\$38.00	\$608.00	\$35.00	\$560.00
110	Insulating Link, Non-Waterproof	10	EACH	\$55.00	\$550.00	\$22.00	\$220.00	\$20.00	\$200.00
111	Insulating Link, Waterproof	14	EACH	\$55.00	\$770.00	\$32.00	\$448.00	\$30.00	\$420.00
112	Lighting Assembly, Façade	10	EACH	\$1,000.00	\$10,000.00	\$2,900.00	\$29,000.00	\$2,650.00	\$26,500.00
113	Lighting Assembly, Barrel Arch	32	EACH	\$800.00	\$25,600.00	\$3,200.00	\$102,400.00	\$2,980.00	\$95,360.00
114	Road Closure Sign Assembly	2	EACH	\$300.00	\$600.00	\$250.00	\$500.00	\$436.00	\$872.00
115	Detour Route Marker Assembly	18	EACH	\$145.00	\$2,610.00	\$150.00	\$2,700.00	\$125.00	\$2,250.00
116	Construction Sign A	5	EACH	\$225.00	\$1,125.00	\$170.00	\$850.00	\$230.00	\$1,150.00
117	Construction Sign B	4	EACH	\$100.00	\$400.00	\$80.00	\$320.00	\$100.00	\$400.00
118	Maintaining Traffic	1	LS	\$40,000.00	\$40,000.00	\$25,000.00	\$25,000.00	\$55,000.00	\$55,000.00
119	Barricade, III-A	72	LFT	\$25.00	\$1,800.00	\$13.00	\$936.00	\$17.50	\$1,260.00
120	Temporary Pavement Marking 4 IN	2200	LFT	\$1.25	\$2,750.00	\$1.00	\$2,200.00	\$0.30	\$660.00
121	Monument, Type B	2	EACH	\$750.00	\$1,500.00	\$2,500.00	\$5,000.00	\$350.00	\$700.00
122	Curb Concrete, (Flush), 6 In wide	118	LFT	\$35.00	\$4,130.00	\$38.00	\$4,484.00	\$29.10	\$3,433.80
123	Fertilizer	Deleted item							
124	Seed Mixture, L	Deleted item							
125	Seed Mixture, T	Deleted item							
126	Mulching Material	Deleted item							
127	Landscape Edging	45	LFT	\$12.00	\$540.00	\$12.00	\$540.00	\$10.00	\$450.00
128	Pipe Collar	1	EACH	\$1,800.00	\$1,800.00	\$1,500.00	\$1,500.00	\$800.00	\$800.00
129	Waterstop-RX	330	LFT	\$7.50	\$2,475.00	\$5.00	\$1,650.00	\$5.00	\$1,650.00
130	9" PVC Waterstop	54	LFT	\$17.00	\$918.00	\$12.00	\$648.00	\$35.00	\$1,890.00
131	Two Compound Polysulphide Sealant	108	LFT	\$25.00	\$2,700.00	\$50.00	\$5,400.00	\$20.00	\$2,160.00
132	Underdrain, 6 inch	120	LFT	\$17.00	\$2,040.00	\$30.00	\$3,600.00	\$24.00	\$2,880.00
133	Geotextile for Underdrain Type 1A	1238	SYS	\$5.00	\$6,190.00	\$5.00	\$6,190.00	\$1.00	\$1,238.00
134	Trench Grate for Scupper	1	EACH	\$800.00	\$800.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00
135	Check Valve, Tidelflex	1	EACH	\$1,030.00	\$1,030.00	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00
136	1" Epoxy Dowel Bar with Caps	48	EACH	\$28.00	\$1,344.00	\$50.00	\$2,400.00	\$25.00	\$1,200.00
137	Modular Block Wall, Remove	24	LFT	\$25.00	\$600.00	\$100.00	\$2,400.00	\$60.00	\$1,440.00

BASE BID				Engineers Estimate		Gariup Const. Co.		Rieth-Riley Const. Co.	
Item No.	Description	Quantity	Unit	Unit Price	Extended Price	Unit Price	Extended Price	Unit	Extended Price
138	Inlet, F7	1	EACH	\$2,200.00	\$2,200.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00
139	Curb Concrete, (Flush), 12 in wide	286	LFT	\$50.00	\$14,300.00	\$45.00	\$12,870.00	\$31.40	\$8,980.40
140	Structure Backfill Type 2, No 8 for wing walls	393	CYS	\$45.00	\$17,685.00	\$150.00	\$58,950.00	\$60.00	\$23,580.00
141	Waterproofing membrane	Deleted item							
142	Field Drilled Hole, Concre	90	EACH	\$16.00	\$1,440.00	\$40.00	\$3,600.00	\$20.00	\$1,800.00
143	Seal Coat Graffiti Coating (Culvert Barrel)	2,400	SFT	\$5.00	\$12,000.00	\$12.00	\$28,800.00	\$10.00	\$24,000.00
<b>Total Price, Base Bid</b>					\$6,454,407.28		\$6,483,500.00		\$7,765,864.52

**ALTERNATIVE WORK**

Precast Concrete, Façade	685.00	CFT	\$94.00	\$64,390.00	\$350.00	\$239,750.00	\$216.50	\$148,302.50
--------------------------	--------	-----	---------	-------------	----------	--------------	----------	--------------

**Errors**  
 Item 68 Concrete, Class "A" in the engineers estimate was recorded at 342.7 CYS while Bid Form showed 347.7 SYS  
 Item 87 Sodding, Shade Mix, in the engineers estimate was recorded at 70 SYS while Bid Form showed 700 SYS  
 As a result Engineers Estimate increased from \$6,446,127.28 to \$6,454,407.28

Certified By:

*Michael D. Eichenauer*



CITY OF HOBART, INDIANA;

Bow

BOARD/COMMISSION

SOLICITATION OF COMPETITIVE BIDS

BID OPENING: May 7, 2018 @ 3:00 p.m.

For: Lake County Budget # 253, 3rd St. Over

Jake Weir

Name & Address	Phone Number	Contact	Received Date	Time Received	Bid Bond Included?	BID Amount	# of copies?
Garrup Construction 3905 Harrison St Gary, IN 46401	(219) 887 5233 X 101	Megan Boyers	6/11/18	3:47pm		\$6,483,500.00 \$239,750.00 (A11)	
Rehn-Piley 7500 W 5th Ave Gary In 46406	(219) 977- 0722	Phil Ross	6/11/18	3:48		\$1,758,864.52 \$148,302.50 (A11)	