

**CITY OF HOBART REDEVELOPMENT COMMISSION
Resolution No. 2020-02**

A Resolution Determining the Lowest Responsible and Responsive Bidders and Awarding Contracts for the 69th Avenue Reconstruction Project (Contract “A”) and the 69th Avenue Sanitary Sewer Extension Project (Contract “B”)

WHEREAS, the Redevelopment Commission (“RDC”) of the City of Hobart, Indiana (“City”) previously authorized the preparation of specifications and solicitation to bidders for labor and materials to (A) Reconstruct 69th Avenue from Mississippi Street East to Colorado Street, including related utility relocations and improvements together with a roundabout intersection at 69th Avenue and Colorado Street; and (B) to construct an extension of the sanitary sewer along 69th Avenue from its intersection with Colorado Street Easterly to Wyoming Street, with an alternate bid to further construct the sewer Easterly to the intersection of 69th Avenue with the Canadian National Railroad (formerly known as the Grand Trunk Western Railroad); and

WHEREAS, the above-two referenced project elements were submitted for separate bids upon separate contracts, the 69th Avenue Reconstruction contract to be known as Contract “A” and the 69th Avenue sanitary sewer extension to be known as Contract “B;” and

WHEREAS, the RDC entered into an agreement with the Merrillville Conservancy District (“MCD”) and the Hobart Sanitary District Board of Commissioners and Storm Water Management Board of Directors (“HSD-HSW”) effective on March 4, 2020 to bid and construct the sewer extension in Contract “B” which will be paid for by MCD, at the same time as the 69th Avenue Reconstruction Project to avoid delay and to take advantage of economies of joint operations; and

WHEREAS, the RDC, by its action at a duly noticed public meeting on January 20, 2020 first authorized the publication of Solicitation to Bidders for both contracts for said Project in the manner required by law, which Solicitation in the proper form was published as required by I.C. 5-3-1 in two (2) newspapers of general circulation in Lake County, Indiana as follows: *The Times* and *The Post-Tribune* on January 27, February 3, and February 10, 2020; and

WHEREAS, pursuant to said Notice, bids were received in the Office of the Clerk-Treasurer of the City by 1:30 p.m., March 3, 2020, and were thereupon opened and read aloud by the Clerk-Treasurer, and referred to the RDC for action at its meeting of March 16, 2020; and

Contract “A” bids and bidders:

WHEREAS, six (6) bids were timely received by the Clerk-Treasurer and duly opened and read aloud, the bidders and the base bids for contract “A” identified as follows:

<u>Name and address of Bidder</u>	<u>Base Bid</u>
G.E. MARSHALL, INC. 1351 Joliet Road Valparaiso, Indiana 46385	\$ 4,081,289.79

WALSH & KELLY, INC. 1700 East Main Street Griffith, Indiana 46319	4,168,400.70
DYER CONSTRUCTION COMPANY, INC. 1716 Sheffield Avenue Dyer, Indiana 46311	4,241,627.13
GRIMMER CONSTRUCTION, INC. 2619 Main Street Highland, Indiana 46322	4,293,159.53
RIETH-RILEY CONSTRUCTION CO., INC. 7500 West 5 th Avenue Gary, Indiana 46406	4,317,588.08
GATLIN PLUMBING & HEATING, INC. 1111 East Main Street Griffith, Indiana 46319	4,950,000.00

WHEREAS, the bid documents for Contract “A” solicited bids on two Alternates: Alternate 1 was to include landscape planting material, and Alternate 2 was to allow backfill with slag instead of crushed stone. After review of the alternate bids for these two items and consultation by the RDC’s engineers of record, Butler, Fairman & Seufert, Inc. (“BF & S”), recommended that the two alternates not be awarded. Accordingly, the award for Contract “A” will be made solely on the basis of the base bid and the other required elements of the bid submissions of the contractors bidding; and

Contract “B” Bids and Bidders:

WHEREAS, the bids for Contract “B” were solicited with a single alternate, Alternate 1, which involved the further extension of the new sewer past Wyoming Street to the crossing of 69th Avenue by the Canadian National Railroad tracks to the East. The RDC staff has been advised that the MCD Board has authorized the acceptance of Alternate 1 so that the bid award will be made on the basis of the total of the base bids for Contract “B” with Alternate 1 added; and

WHEREAS, six (6) bids were timely received by the Clerk-Treasurer and duly opened and read aloud, the bidders and the base bids plus Alternate 1 bids for contract “B” identified as follows:

<u>Name and address of Bidder</u>	<u>Base Bid plus Alternate 1</u>
GRIMMER CONSTRUCTION, INC. 2619 Main Street Highland, Indiana 46322	\$ 783,989.00

WALSH & KELLY, INC. 1700 East Main Street Griffith, Indiana 46319	816,859.20
DYER CONSTRUCTION COMPANY, INC. 1716 Sheffield Avenue Dyer, Indiana 46311	827,388.42
G.E. MARSHALL, INC. 1351 Joliet Road Valparaiso, Indiana 46385	918,577.75
WOODRUFF & SONS, INC. 2125 East U.S. Highway 12 Michigan City, Indiana 46360	944,527.76
GATLIN PLUMBING & HEATING, INC. 1111 East Main Street Griffith, Indiana 46319	1,050,000.00

WHEREAS, the bids for Contract “A” and “B” were submitted for technical review to BF&S. They were also forwarded to Anthony DeBonis, Jr., Hobart RDC Attorney for legal review and the rendition of his official opinion as to the City’s compliance with the bid process required by law and the award of the contracts; and

WHEREAS, the RDC has received the report on the technical review of the bids by BF&S by letter from Andrea Langille, P.E. dated March 6, 2020 and the oral opinion of RDC Counsel as to the award of the contract and compliance of the City with the bid process required by law; and

WHEREAS, the RDC, in evaluating said bids, is required to determine the lowest responsible and responsive bidder as required by I.C. §36-1-12-4 (b)(8), and must do so taking those factors into account specified in I.C. §36-1-12-4 (b)(10) and (11); and

WHEREAS, in making its determination of whether the putative low bidder is the lowest “responsible bidder” for each contract, the RDC is also required to apply the provisions of the City of Hobart Responsible Bidding Practices Ordinance, HMC §33.200 *et seq.*, as added by Ordinance No. 2015-28, and as amended by Ordinance No. 2016-06 (“Ordinances”); and

WHEREAS, the Board, having reviewed the report and opinions noted above, desires to make its finding as to the lowest responsible and responsive bidders, to award the project contracts “A” and “B” to such bidders, and to spread same upon the public record.

THEREFORE, BE IT RESOLVED by the REDEVELOPMENT COMMISSION of the CITY OF HOBART, INDIANA that:

Award of Contract “A” to G.E. Marshall, Inc.

1. The RDC hereby determines that the award of Contract “A” shall consist solely of the items contained within the base bid for that Contract and rejects the two Alternates described above. Accordingly, the bid award will be determined on the basis of the lowest responsible and responsive bidder taking into account only the base bids.

2. The bid of G.E. Marshall, Inc. is the putative low bid in the amount of \$4,081,289.79. The RDC now finds that Marshall’s bid conforms in all material respects to the specifications for the project, that the bid complies specifically with the Solicitation for Bids and the instructions to bidders, and that Marshall has complied with all applicable statutes, ordinances, resolutions, and rules pertaining to the award of a public contract.

3. The RDC further finds that, in connection with its bid for said Contract “A,” G.E. Marshall, Inc. has the ability and capacity to perform the work, and that said bidder also possesses the integrity, character, reputation, competence and experience to support the award of the project contract. Further, Marshall has complied with the provisions of the above-cited Responsible Bidding Practices Ordinances of the City.

4. Based upon said findings, the RDC now determines and concludes that G.E. Marshall, Inc. of Valparaiso, Indiana is the lowest responsible and responsive bidder and awards that corporation project Contract “A” consisting of the bid documents submitted by Marshall together with and including the plans, specifications, conditions, form of agreement, and instructions to bidders.

5. The Board hereby authorizes the City Executive to execute any agreements or other documents necessary to make Contract “A” for the project effective, not inconsistent with the terms of this resolution.

Award of Contract “B” to Grimmer Construction, Inc.

6. The RDC accepts Alternate 1 as described above and hereby determines that the award of Contract “B” shall consist solely of the items contained within the base bid with the bid of Alternate 1 added for each bidder for that Contract. Accordingly, the bid award will be determined on the basis of the lowest responsible and responsive bidder taking into account the base bids with Alternate 1 bids for each bidder added..

7. The bid of Grimmer Construction, Inc. is the putative low bid in the amount of \$783,989.00. The RDC now finds that Grimmer’s bid conforms in all material respects to the specifications for the project, that the bid complies specifically with the Solicitation for Bids and the instructions to bidders, and that Grimmer has complied with all applicable statutes, ordinances, resolutions, and rules pertaining to the award of a public contract.

8. The RDC further finds that, in connection with its bid for said Contract “B” and Alternate 1 thereto, Grimmer Construction, Inc. has the ability and capacity to perform the work, and that said bidder also possesses the integrity, character, reputation, competence and experience to support the award of the project contract. Further, Grimmer has complied with the provisions of the above-cited Responsible Bidding Practices Ordinances of the City.


9. Based upon said findings, the RDC now determines and concludes that Grimmer Construction, Inc. of Highland, Indiana is the lowest responsible and responsive bidder and awards that corporation project Contract “B” including Alternate 1 thereto, consisting of the bid documents submitted by Grimmer together with and including the plans, specifications, conditions, form of agreement, and instructions to bidders.

10. The Board hereby authorizes the City Executive to execute any agreements or other documents necessary to make Contract “B” for the project effective, not inconsistent with the terms of this resolution.


11. The detailed Bid Tabulation and analysis for both contracts prepared by BF & S is attached as Exhibit “A.”

12. The Clerk-Treasurer is requested to notify the Contract “A” and Contract “B” bidders of the RDC’s action, to return the bid bonds or other bid security posted by the unsuccessful bidders, and to thank them for their participation in the bid process. The Clerk-Treasurer is also requested to transmit a certified copy of this Resolution to the Merrillville Conservancy District forthwith.

ALL OF WHICH is adopted as the Resolution of the Redevelopment Commission of the City of Hobart, Indiana on this 16th day of March, 2020.


CARLA HOUCK, President  Vice-President
Shawn Kelly

ATTEST:


MARSHA PLESAC, Secretary

PROJECT A - BASE BID													
Item No.	Description	Quantity	Unit	Engineers Estimate	GC	ME	Electrical	Plumbing	Sanitary	Roofing	Wash and Safety	Woodcut	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
79	PIPE END SECTION, DIAMETER 18 IN.	2	EACH	\$1,500.00	\$3,000.00	\$3,310.92	\$6,621.84	\$3,310.92	\$6,621.84	\$3,310.92	\$6,621.84	\$3,310.92	\$6,621.84
80	PIPE END SECTION, DIAMETER 18 IN.	2	EACH	\$1,500.00	\$3,000.00	\$3,310.92	\$6,621.84	\$3,310.92	\$6,621.84	\$3,310.92	\$6,621.84	\$3,310.92	\$6,621.84
81	ADJUST W/TH VALVE TO GRADE	76	LIFT	\$5,250.00	\$399,000.00	\$4,123.94	\$313,517.24	\$4,123.94	\$313,517.24	\$4,123.94	\$313,517.24	\$4,123.94	\$313,517.24
82	ADJUST W/TH VALVE TO GRADE	76	LIFT	\$5,250.00	\$399,000.00	\$4,123.94	\$313,517.24	\$4,123.94	\$313,517.24	\$4,123.94	\$313,517.24	\$4,123.94	\$313,517.24
83	GEOTEKSTILE FOR LANDFILL DRAINAGE, TYPE 1A	415	SQY	\$5.00	\$2,075.00	\$5.25	\$2,178.75	\$5.25	\$2,178.75	\$5.25	\$2,178.75	\$5.25	\$2,178.75
84	MANHOLE, 4' DIA	1	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
85	MANHOLE, 4' DIA	1	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
86	PIPE PLUG EXISTING	1	EACH	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00
87	SANITARY MANHOLE ADJUSTMENTS WITH NEW TYPE 1 FRAME AND CLOSURE LID	4	EACH	\$1,750.00	\$7,000.00	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04
88	SANITARY MANHOLE ADJUSTMENTS WITH NEW TYPE 1 FRAME AND CLOSURE LID	4	EACH	\$1,750.00	\$7,000.00	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04
89	SANITARY MANHOLE ADJUSTMENTS WITH NEW TYPE 1 FRAME AND CLOSURE LID	4	EACH	\$1,750.00	\$7,000.00	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04
90	SANITARY MANHOLE ADJUSTMENTS WITH NEW TYPE 1 FRAME AND CLOSURE LID	4	EACH	\$1,750.00	\$7,000.00	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04	\$6,883.26	\$27,533.04
91	INLET CAP	1	EACH	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
92	INLET CAP	1	EACH	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
93	INLET CAP	1	EACH	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
94	MODIFIED INLET #10	24	EACH	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00
95	MODIFIED INLET #10	24	EACH	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00
96	MODIFIED INLET #10	24	EACH	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00
97	MODIFIED INLET #10	24	EACH	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00	\$5,700.00	\$136,800.00
98	STRUTTING, MANHOLE, RECONSTRUCTED, SANITARY	18	EACH	\$2,500.00	\$45,000.00	\$2,500.00	\$45,000.00	\$2,500.00	\$45,000.00	\$2,500.00	\$45,000.00	\$2,500.00	\$45,000.00
99	MANHOLE, 4' DIA	1	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
100	MANHOLE, 4' DIA	1	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
101	MANHOLE, 4' DIA	1	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
102	MANHOLE, 4' DIA	1	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
103	MODULAR BLOCK WALL	386	SFT	\$115.00	\$44,290.00	\$115.00	\$44,290.00	\$115.00	\$44,290.00	\$115.00	\$44,290.00	\$115.00	\$44,290.00
104	MODULAR BLOCK WALL	386	SFT	\$115.00	\$44,290.00	\$115.00	\$44,290.00	\$115.00	\$44,290.00	\$115.00	\$44,290.00	\$115.00	\$44,290.00
105	TRACER CONDUIT, 1/2" DIA	760	LFT	\$1.50	\$1,140.00	\$1.50	\$1,140.00	\$1.50	\$1,140.00	\$1.50	\$1,140.00	\$1.50	\$1,140.00
106	TRACER CONDUIT, 1/2" DIA	760	LFT	\$1.50	\$1,140.00	\$1.50	\$1,140.00	\$1.50	\$1,140.00	\$1.50	\$1,140.00	\$1.50	\$1,140.00
107	TEMPORARY TRANSVERSE MARKER ASSEMBLY	45	EACH	\$275.00	\$12,375.00	\$275.00	\$12,375.00	\$275.00	\$12,375.00	\$275.00	\$12,375.00	\$275.00	\$12,375.00
108	CONSTRUCTION SIGN, A	10	EACH	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00
109	CONSTRUCTION SIGN, A	10	EACH	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00
110	CONSTRUCTION SIGN, A	10	EACH	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$2,750.00
111	MANHOLE, 4' DIA	108	LIFT	\$150.00	\$16,200.00	\$150.00	\$16,200.00	\$150.00	\$16,200.00	\$150.00	\$16,200.00	\$150.00	\$16,200.00
112	SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE	603	LIFT	\$150.00	\$90,450.00	\$150.00	\$90,450.00	\$150.00	\$90,450.00	\$150.00	\$90,450.00	\$150.00	\$90,450.00
113	SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE	32	LIFT	\$150.00	\$4,800.00	\$150.00	\$4,800.00	\$150.00	\$4,800.00	\$150.00	\$4,800.00	\$150.00	\$4,800.00
114	SIGN SHEET WITH LEGEND, 0.800 IN.	270	SFT	\$110.00	\$29,700.00	\$110.00	\$29,700.00	\$110.00	\$29,700.00	\$110.00	\$29,700.00	\$110.00	\$29,700.00
115	TRUCK SIGNAL, 8" DIA, 100 FT. LEGEND, 0.100 IN.	18	SFT	\$300.00	\$5,400.00	\$300.00	\$5,400.00	\$300.00	\$5,400.00	\$300.00	\$5,400.00	\$300.00	\$5,400.00
116	TRUCK SIGNAL, 8" DIA, 100 FT. LEGEND, 0.100 IN.	18	SFT	\$300.00	\$5,400.00	\$300.00	\$5,400.00	\$300.00	\$5,400.00	\$300.00	\$5,400.00	\$300.00	\$5,400.00
117	CONDUIT, 1/2" DIA, 100 FT. LEGEND, 0.100 IN.	35	SFT	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00
118	CONDUIT, 1/2" DIA, 100 FT. LEGEND, 0.100 IN.	35	SFT	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00
119	CONDUIT, 1/2" DIA, 100 FT. LEGEND, 0.100 IN.	35	SFT	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00
120	CONDUIT, 1/2" DIA, 100 FT. LEGEND, 0.100 IN.	35	SFT	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00	\$110.00	\$3,850.00
121	WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 1/4" DIA	5915	LFT	\$10.00	\$59,150.00	\$10.00	\$59,150.00	\$10.00	\$59,150.00	\$10.00	\$59,150.00	\$10.00	\$59,150.00
122	LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 36 IN. DIA X 66 IN.	25	EACH	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00
123	LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 36 IN. DIA X 66 IN.	25	EACH	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00
124	LIGHT POLE, 40 FT. ELM, 8.0 FT. MAST ARM, ANCHOR BASE	25	EACH	\$2,100.00	\$52,500.00	\$2,100.00	\$52,500.00	\$2,100.00	\$52,500.00	\$2,100.00	\$52,500.00	\$2,100.00	\$52,500.00
125	SERVICE POINT, 1	2	EACH	\$2,850.00	\$5,700.00	\$2,850.00	\$5,700.00	\$2,850.00	\$5,700.00	\$2,850.00	\$5,700.00	\$2,850.00	\$5,700.00
126	CONCRETE RET. LIQUID	25	EACH	\$300.00	\$7,500.00	\$300.00	\$7,500.00	\$300.00	\$7,500.00	\$300.00	\$7,500.00	\$300.00	\$7,500.00
127	CONCRETE RET. LIQUID	25	EACH	\$300.00	\$7,500.00	\$300.00	\$7,500.00	\$300.00	\$7,500.00	\$300.00	\$7,500.00	\$300.00	\$7,500.00
128	MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED	21	EACH	\$25.00	\$525.00	\$25.00	\$525.00	\$25.00	\$525.00	\$25.00	\$525.00	\$25.00	\$525.00
129	INSULATION LINK, NON-WATERPROOFED	44	EACH	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00
130	INSULATION LINK, NON-WATERPROOFED	44	EACH	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00
131	INSULATION LINK, NON-WATERPROOFED	44	EACH	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00	\$25.00	\$1,100.00
132	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK	655	LIFT	\$15.00	\$9,825.00	\$15.00	\$9,825.00	\$15.00	\$9,825.00	\$15.00	\$9,825.00	\$15.00	\$9,825.00
133	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK	266	LIFT	\$6.00	\$1,596.00	\$6.00	\$1,596.00	\$6.00	\$1,596.00	\$6.00	\$1,596.00	\$6.00	\$1,596.00
134	LINE, THERMOPLASTIC, SOLID WHITE, 4 IN.	1487	LIFT	\$2.75	\$4,090.25	\$2.75	\$4,090.25	\$2.75	\$4,090.25	\$2.75	\$4,090.25	\$2.75	\$4,090.25
135	LINE, THERMOPLASTIC, SOLID WHITE, 4 IN.	179	LIFT	\$2.75	\$491.25	\$2.75	\$491.25	\$2.75	\$491.25	\$2.75	\$491.25	\$2.75	\$491.25
136	RETROREFLECTIVE CATALOG TESTING	72	LIFT	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00
137	TRANSVERSE MARKING, THERMOPLASTIC, YELLOW LINE	72	LIFT	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00
138	TRANSVERSE MARKING, THERMOPLASTIC, YELLOW LINE	72	LIFT	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00
139	LINE, THERMOPLASTIC, SOLID YELLOW, 4 IN.	5208	LIFT	\$5.00	\$26,040.00	\$5.00	\$26,040.00	\$5.00	\$26,040.00	\$5.00	\$26,040.00	\$5.00	\$26,040.00
140	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK	165	LIFT	\$2.75	\$453.75	\$2.75	\$453.75	\$2.75	\$453.75	\$2.75	\$453.75	\$2.75	\$453.75
141	TRANSVERSE MARKING, THERMOPLASTIC, 510P LINE	72	LIFT	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00	\$15.00	\$1,080.00
142	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK	365	LIFT	\$2.00	\$730.00	\$2.00	\$730.00	\$2.00	\$730.00	\$2.00	\$730.00	\$2.00	\$730.00
143	INDICATION ARROW	9	EACH	\$150.00	\$1,350.00	\$150.00	\$1,350.00	\$150.00	\$1,350.00	\$150.00	\$1,350.00	\$150.00	\$1,350.00
144	LINE, THERMOPLASTIC, SOLID YELLOW, 8 IN.	6030	LIFT	\$1.75	\$10,552.50	\$1.75	\$10,552.50	\$1.75	\$10,552.50	\$1.75	\$10,55		

PROJECT A - BASE BID		Engineers Estimate		Gastin		G.C. Marshall		Grimmer		Dyer		Ruth Riley		Wash and Kelley		Woodruff	
Item No.	Description	Quantity	Unit	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price

PROJECT A - ALTERNATE BID 1																	
Item No.	Description	Quantity	Unit	Unit Price	Extended Price	Engineers Estimate	Gastin	G.C. Marshall	Grimmer	Dyer	Ruth Riley	Wash and Kelley	Woodruff				
148	1/4" WATER	26,572	TON	\$2,000.00	\$53,144.00	\$2,000.00	\$53,144.00										
149	WATER	-12	KCAL	\$1,000.00	\$12,000.00	\$1,000.00	\$12,000.00										
150	SODDING	-1100	SYS	\$4.00	\$4,400.00	\$4.00	\$4,400.00										
151	MULCH HARDWOOD SHREDFD MARK OVER 2 TO 96 IN.	14	CY'S	\$40.00	\$560.00	\$40.00	\$560.00										
152	MULCH HARDWOOD SHREDFD CORN BROAD W/NGHT OVER 2 TO 96 IN.	8	EACH	\$350.00	\$2,800.00	\$350.00	\$2,800.00										
153	PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING SEMI SPREADING OVER 24 TO 36 IN.	100	EACH	\$30.00	\$3,000.00	\$30.00	\$3,000.00										
154	PLANT, DECIDUOUS SHRUB, 36 TO 48 IN.	51	EACH	\$45.00	\$2,295.00	\$45.00	\$2,295.00										
155	PLANT, DECIDUOUS SHRUB, 48 TO 60 IN.	18	EACH	\$55.00	\$990.00	\$55.00	\$990.00										
156	PLANT, DECIDUOUS TREE, MULTI-STEM, 7 TO 96 IN.	3	EACH	\$300.00	\$900.00	\$300.00	\$900.00										
157	PLANT, PERENNIAL (ORNAMENTAL GRASS)	90	EACH	\$25.00	\$2,250.00	\$25.00	\$2,250.00										
158	PLANT, PERENNIAL	200	EACH	\$15.00	\$3,000.00	\$15.00	\$3,000.00										
159	MAINTENANCE (LANDSCAP)	1	U.S.	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00										
TOTAL PRICE, PROJECT A ALTERNATE BID					\$47,227.00		\$32,000.00		\$59,820.20		\$25,901.30		\$24,639.24		\$56,799.50		\$0.00

PROJECT A - ALTERNATE BID 2																	
Item No.	Description	Quantity	Unit	Unit Price	Extended Price	Engineers Estimate	Gastin	G.C. Marshall	Grimmer	Dyer	Ruth Riley	Wash and Kelley	Woodruff				
15	STRUCTURE BACKFILL, TYPE 2	-1842	TON	\$55.00	\$101,310.00	\$55.00	\$101,310.00										
16	STRUCTURE BACKFILL, TYPE 3	-78	KCAL	\$45.00	\$3,510.00	\$45.00	\$3,510.00										
154	STRUCTURE BACKFILL, TYPE 2	1942	SYS	\$50.00	\$97,100.00	\$50.00	\$97,100.00										
154	STRUCTURE BACKFILL, TYPE 3	78	CY'S	\$37,500.00	\$2,925,000.00	\$37,500.00	\$2,925,000.00										
TOTAL PRICE, PROJECT A ALTERNATE BID					\$5,010,490.00		\$0.00		\$-510,882.50		\$-513,843.00		\$-510,350.86		\$-513,094.00		\$0.00

PROJECT A- BASE BID		Quantity		Unit		Description		Engineers Estimate		Gaslin		GE Marshall		Dyeer		Bath Boley		Walsh and Kory		Woodruff and Sums		
Item No.								Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
COMBINATIONS OF ALTERNATIVES																						
Project A- Base Bid								\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	
Project A- Alternate Bid 1								\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	\$47,227.00	
Project A- Alternate Bid 2								-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	-\$10,882.50	
Project B- Base Bid								\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	
Project B- Alternate Bid 1								\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	\$155,160.00	
Project A- Base Bid								\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	\$4,956,967.60	
Project A- Base Bid plus Alternate 1								\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	\$5,004,094.60	
Project A- Base Bid plus Alternate 2								\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	\$4,946,085.10	
Project A- Base Bid plus Alternates 1 and Alternate 2								\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	\$4,992,000.00	
Project B- Base Bid								\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	\$320,965.00	
Project B- Base Bid plus Alternate 1								\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	\$487,065.00	
Project A and Project B Base								\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	\$5,287,772.60	
Project A- Base Bid plus Alternate 1 plus Project B Base								\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	
Project A- Base Bid plus Alternates 1 and Alternate 2 plus Project B Base								\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	\$5,334,999.60	
Project A and Project B Base plus Alt								\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	\$5,443,032.60	
Project A- Base Bid plus Alternate 1 plus Project B Base plus alt								\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	\$5,433,442.60	
Project A- Base Bid plus Alternate 2 plus Project B Base plus alt								\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	
Project A- Base Bid plus Alternates 1 and Alternate 2 Plus Project B Base plus alt								\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	\$5,480,669.60	

Note: see bidder for combination shown in BOLD if Project A and Project B were to be awarded to one Contractor